

To: W James Walsh, IT Director  
Lake County Common Pleas Court  
47 North Park Place  
Painesville, Ohio 44077  
(440) 350-2878  
w.walsh@lakecountyoio.gov

Quote: LAKECPOH20131002A  
Date: October 2, 2013  
Valid through: October 15, 2013

**Project: JusticeFiling Implementation**

Item	Units	Fee	Total	Initial
<b>SOFTWARE LICENSES</b>				
1.1 CourtView eServices eAccess (Single Public Portal) License	1	\$26,479	\$26,479	
1.2 CourtView eServices eAccess (Single Portal) License Discount, Credit for Previously Purchased PA1	1	100%	(\$26,479)	
1.3 CourtView ePay License	1	\$6,620	\$6,620	
CourtView ePay License, License Discount	1	65%	(\$4,303)	
1.4 Uniface End-User Web Deployment License	1	\$397	\$397	
1.5 CourtView JusticeFiling License	1	\$57,958	\$57,958	
1.6 CourtView JusticeFiling License Discount	1	65%	(\$37,673)	
<b>Subtotal, Software Licenses</b>			<b>\$22,999</b>	
<b>SOFTWARE MAINTENANCE</b>				
2.1 Software Maintenance and Support First Year, CourtView eServices eAccess (Single Public Portal), Replaces Current PA1 Maintenance	1	\$5,825	\$5,825	
2.2 Software Maintenance and Support First Year, CourtView ePay	1	\$1,456	\$1,456	
2.3 Software Maintenance and Support First Year, CourtView ePay, Maintenance Discount	1	20%	(\$291)	
2.4 Software Maintenance and Support First Year, Uniface End-User Web Deployment License	1	\$87	\$87	
2.5 Software Maintenance and Support First Year, CourtView JusticeFiling	1	\$11,651	\$11,651	
2.6 Software Maintenance and Support First Year, CourtView JusticeFiling, Maintenance Discount	1	20%	(\$2,330)	
<b>Subtotal, Software Maintenance</b>			<b>\$16,399</b>	
<b>PROFESSIONAL SERVICES</b>				
3.1 Project Management	40	\$175	\$7,000	
3.2 System Installation	40	\$175	\$7,000	
3.3 System Configuration	80	\$175	\$14,000	
3.4 Training/Documentation	60	\$175	\$10,500	
3.5 Go-Live Support	40	\$175	\$7,000	
3.6 Services Discount	260	(\$40)	(\$10,400)	
<b>Subtotal, Professional Services</b>			<b>\$35,100</b>	
<b>Estimated Travel expenses</b>			<b>\$3,500</b>	

Estimated Baseline Project Total, excluding applicable taxes

\$77,998

Accepted: W. JAMES WALSH  
Print Name / Signature

Date: 10-15-2013

**Scope of Work**

- 1 Schedule and coordinate CJS resources related to eAccess, ePay and JusticeFiling installation, configuration and training.
- 2 Review Customer host environment to ensure it meets CJS provided specifications.
- 3 Install current production release version of eAccess, ePay and JusticeFiling software in Customer's Test environment.
- 4 Complete eAccess configuration for Customer.
- 5 Complete JusticeFiling configuration for Customer.
- 6 Complete ePay configuration for Customer.
- 7 Test baseline functionality of eAccess, ePay and JusticeFiling applications in Test environment.
- 8 Provide eAccess, ePay and JusticeFiling Administrator Training.
- 9 Provide JusticeFiling User Training.
- 10 Install current production release version of eAccess, ePay and JusticeFiling software in Customer's Production environment.
- 11 Provide go-live support.

**\$77,998 TOTAL**